State Route 65/M cGowan Parkway | nterchange Option A
Cogt Estimate Summary

03-YUBA-70, PM 7.34
EA 03-3E810K

PROJECT DESCRIPTION:

Limits: Hwy 65 / McGowen Parkway

Major improvements include: McGowen Parkway widenimcluding
bridge OC, and widening/improvement to SR 70 NB{BBff
ramps.NO mainline widening anticipated at this time

Proposed | mprovement (Scope):

Alternative:. OPTION A

SUMMARY OF PROJECT COST ESTIMATE

TOTAL ROADWAY ITEMS $ 5,060,000
TOTAL STRUCTURE ITEMS $ 1,580,000
SUBTOTAL CONSTRUCTION COSTS $ 6,640,000
TOTAL RIGHT OF WAY ITEMS $ 420,000
TOTAL ALTERNATIVE COST $ 7,060,000
Reviewed by District Program M anager
(Signature)
Approved by Project Manager Date

(Signature)

Phone Number
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03-YUBA-70, PM 7.34
EA 03-3E810K

I.ROADWAY ITEMS

Section 1. Earthwork Quantity Unit Unit Price Item Cost Section Cost
Roadway Excavation 7,484 CcY $ 20.00 $ 149,680
Import Barrow 45,000 CY $ 17.00 $ 765,000
Remove Curb and Gutter 605 FT $ 6.00 $ 3,630
Remove SW 605 SF $ 3.00 $ 1,815
Import Barrow 16,200 CcY $ 3.00 $ 48,600
Remove AC Pavement- Realignment of ramps 17,630 SF $ 3.00 $ 52,890
Clearing & Grubbing LS $ 25,000.00 $ 25,000
Remove Unsuitable Material $ - $ -
Develop Water Supply $ - $ -
Subtotal Earthwork $ 1,046,615
Section 2. Pavement Structural Section Quantity Unit Unit Price Item Cost Section Cost
PCC Pavement (1.0' Depth) Curb and Gutter 129 CY 625.00 80,625
PCC Pavement (1.0' Depth) Median Curb 23 CY 625.00 14,375
PCC Pavement (0.5' Depth) Medians 125 CY 300.00 37,500
PCC Pavement (0.5' Depth) SW 242 CcY 300.00 72,600
Asphalt Concrete (0.5' Depth) 3,553 TON 100.00 355,300

Open Graded AC (__ Depth)

Cement-Treated Base

Aggregate Base (1.75' Depth) 6,067 CY
Treated Permeable Base

Aggregate Subbase

Pavement Reinforcing Fabric

Asphaltic Emulsion Binder

Crack Sealing

AC Cold Planing 77,000 SF
Shoulder Backing

1.00 77,000
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Subtotal Pavement Structural Section $ 940,750

Section 3. Drainage Section Cost
$ 3,145,302 X (10%) = $ 314,530
(Subtotal Sections 1, 2, 4 & 5)

Subtotal Drainage Items $ 314,530

Subtotal Drainage $ 314,530
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03-YUBA-70, PM 7.34
EA 03-3E810K

Section 4. Specialty Items Quantity Unit Unit Price Item Cost Section Cost
$ 2,859,365 X (10%) = $ 285,937

(Subtotal Sections 1, 2, 4 & 5)

Subtotal Specialty Items $ 285,937

Section 5. Traffic I[tems Quantity Unit Unit Price Item Cost Section Cost
Lighting 12 EA $ 6,000 $ 72,000
Traffic Signals 6 EA $ 25,000 $ 150,000
Overhead Signs 1 EA $ 85,000 $ 85,000
Construction Area Signs 25 EA $ 200 $ 5,000
Traffic Control 150 DAY $ 3,500 $ 525,000

Incl Traffic Control Systems

and Traffic Delineation Items

and Transportation Management Plan

Signing and Striping LS $ 35,000 $ 35,000

Subtotal Traffic Items Section $ 872,000

TOTAL SECTIONS1thru5 $ 3,173,895
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Section 6. Minor Items

$ 3,173,895
(Subtotal Sections 1 thru 5)

X (10%) =

03-YUBA-70, PM 7.34
EA 03-3E810K

Section Cost

$ 317,390

Subtotal Minor Items $ 317,390
Section 7. Roadway M obilization Section Cost
$ 3,491,285 X (10%) = $ 349,128
(Subtotal Sections 1 thru 6)
Subtotal Roadway Mobilization $ 349,128
Section 8. Roadway Additions Section Cost
Supplemental Work
$ 3,491,285 X (10%) = $ 349,128
(Subtotal Sections 1 thru 6)
Contingencies
$ 3,491,285 X (25%) = $ 872,821
(Subtotal Sections 1 thru 6)
Subtotal Roadway Additions $ 1,221,950
TOTAL ROADWAY ITEMS $ 5,062,363
(Subtotal Sections 1 thru 8)
CALL $ 5,060,000
Estimate Prepared By Scott Jones Phone# (916) 781-9878 Date Oct-08
(Print Name)
Estimate Checked By Sandy Wong Phone# (916) 781-9878 Date Oct-08

(Print Name)

12/22/2008
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I1.STRUCTURESITEMS

COMMENTS: See APS approved 12/15/2008 by AD

Estimate Prepared By

Estimate Checked By

12/22/2008

Bridge Name

Structure Type

Width (out to out) - (ft)
Length - (ft)

Total Area -(f)

Footing Type (pile/spread)
Cost per ft

Incl 10% mobilization

and 25% contingency)

Bridge Removal

Total Cost For Structure

Structure

McGowen OC Widening

CIP P/S
24-0"

295'-11 3/4"

7104

Assumed 16" CIDH

$ 215
$ 50,000
$ 1,580,000

03-YUBA-70, PM 7.34
EA 03-3E810K

(Sum of Total Cost for Structures)

Railroad Related Costs: Not Applicable for OC

Scott Jones

Phone #

(Print Name)

Sandy Wong

Phone #

(Print Name)

152

Subtotal Railroad Items $

(916) 781-9878  Date

(916) 781-9878  Date

Subtotal Structuresitems $ 1,580,000

TOTAL STRUCTURESITEMS $ 1,580,000

(Sum of Sructures Items plus Railroad Items)

Oct-08

Oct-08
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03-YUBA-70, PM 7.34

1. RIGHT OF WAY ITEMS

A. Acquisition, including excess lands,

. Utility Relocation (State Share)

. Clearance/Demolition

ESCALATED VALUE
damages to remainder(s) and Goodwill $ 250,000
$ 150,000
. Relocation Assistance $ -
$ -
$ 15,000

moQOoOw

. Title and Escrow Fees

TOTAL RIGHT OF WAY ITEMS $ 420,000

Anticipated Date of Right of Way Certification:
(Date to which Values are Escalated)

F. Construction Contract Work

COMMENTS:
Estimate Prepared By

Estimate Checked By

12/22/2008

Brief Description of Work:

Right of Way Branch Cost Estimate for Work* $

*This dollar amount is to be included in the Roagwa
and/or Structures Items of Work, as appropriate.
Do notinclude in Right of Way Items.

Scott Jones Phone# (916) 781-9878 Date

(Print Name)

Sandy Wong Phone# (916) 781-9878 Date

(Print Name)

EA 03-3E810K

Oct-08

Oct-08
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